STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 06/ 08/ 05
CONTRACT NUMBER 05- 0M7404
LOCATI ON 05- SB-1-10.8/11.8
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPGOSALS | SSUED 24 FUND TOTAL HA23

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,537, 790. 60 1
2 3, 280, 765. 00 2
3 4,264, 553. 40 3
4 4,569, 493. 00 4

3,117,000
2,662,611. 00 AMOUNT UNDER

D SUMMARY
I N SANTA BARBARA COUNTY NEAR LOWVPOC
FROM 1. 0 KM SQUTH OF EL JARO CREEK
BRI DGE TO 0. 6 KM NORTH OF EL JARO
CREEK BRI DGE

CONSTRUCT RETAI NI NG WALL

7.0%

124, 820. 40

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 09/ 05
CONTRACT CODE 'B '
63 CONTRACT | TEMS

FEDERAL AlID ACNH 4100-(004)E

TOTAL NUMBER OF WORKI NG DAYS 150

PERCENT UNDER EST 4. 69

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

CALEX ENG NEERI NG COVPANY

23651 N PI NE STREET
NEWHALL CA 91321
A J DI ANl CONSTRUCTI ON CO | NC

P O BOX 636
SANTA MARI A CA 93456- 0636

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

510 534-3400
00300068
FAX 510 534-3421

661 254-1866
00804118
FAX 661 259-9183

805 925-9533
00178450
FAX 805 922- 3630

831 724-1011
00000089
FAX 831 768-4021



05- OM7404 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
SANTA BARBARA CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL
ATASCADERO CA
C AND W CONSTRUCTI ON SPECI ALTI ES VETAL BEAM GUARD RAI L
VENTURA CA
FRANK MEDI NA GENERAL ENG NEERI NG FENCI NG
CROVI LLE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL ERCSI ON CONTROL
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
VI STA STEEL REI NFORCI NG STEEL

GOLETA CA



05- OM7404 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

C AND W CONSTRUCTI ON VETAL BEAM GUARD RAIL, FENCI NG RAIL AND TERM NAL
VENTURA CA

CALMEX ENG NEERI NG ASPHALT CONCRETE AND EMULSI ON

P O BOX 2425

RI VERSI DE CA 92516

FRANKLI N STEEL REBAR

P O BOX 2277

SANTA FE SPRI NGS CA

GLOBAL ENVI RONMENTAL NETWORK | NC PORTABLE CHANGEABLE MESSACE SI GN, TRAFFI C CONTRCL ( PARTI AL)
P O BOX 8068

FOUNTAI N VALLEY CA 92728

REYCO SM TH AND REYNCLDS ERCSI ON CONTROL ERCSI ON CONTRCL, LANDSCAPI NG AND | RRI GATI ON
CORONA CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

522 LI NDON

NI POMO CA

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

P O BOX 755

FI LLMORE CA 93016



05- OM7404 Bl D245
05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 08/ 05 06/ 09/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO | TEM5 35 THRU 38
GOSHEN CA
C AND W CONSTRUCTI ON SPECI ALTI ES | TEMS 54 AND 58 THRU 60
VENTURA CA
CASE PACIFI C I TEMS 24, 41 THRU 43 AND 63 ( PARTI AL)
HAYWARD CA
K C 1 ENVI NONMENTAL | TEMS 27 THRU 32
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS | TEM 8
NI POMO CA
SUPER SEAL AND STRI PE | TEMS 61 AND 62
FI LLMORE CA
SUPERI OR GUNI TE | TEM 46
VAN NUYS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BAI BAS SAFETY SERVI CE TRAFFI C CONTROL
ATASCADERO CA
C AND W FENCE VETAL BEAM GUARD RAI L
VENTURA CA
CASE PACIFIC PI LES AND Tl EBACKS
PASO ROBLES CA
CONTI NUED ON NEXT PAGE



05- OM7404 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COOKS VEELDI NG
LOVWPOC CA
FRANKLI N STEEL REBAR
SANTA FE SPRI NGS CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL PLANTI NG
LOVWPOC CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
SUPERI OR GUNI TE SHOTCRETE

LAKEVI EW TERRACE CA



05- OM7404 Bl D245

05-SB-1-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 260 15. 00 3, 900. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 6, 000. 00 6, 000. 00
4 074029 TEMPORARY SI LT FENCE M 260 10. 00 2, 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY 1 1, 200. 00 1, 200. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 1, 100. 00 2,200. 00
7 074034 TEMPORARY COVER M 4, 000 1.50 6, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 3, 000. 00 3, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 30, 000. 00 30, 000. 00
11 150206 ABANDON CULVERT M 27 105. 00 2,835.00
12 (S) 150606 REMOVE FENCE ( TYPE BW M 1, 830 3. 00 5, 490. 00
13 (S) 034747 REMOVE TERM NAL SYSTEM ( TYPE SRT) EA 1 500. 00 500. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 28. 00 4, 200. 00
15 150668 REMOVE FLARED END SECTI ON EA 1 100. 00 100. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 450 14. 00 6, 300. 00
17 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 67 25. 00 1,675.00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %24 540 7.00 3, 780. 00
19 (S) 158101 SALVAGE CRASH CUSHI ON MODULES EA 18 50. 00 900. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 200 65. 00 13, 000. 00
22 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 550 178. 00 97, 900. 00
23 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 345 90. 00 31, 050. 00
24 (F) 193119 LEAN CONCRETE BACKFI LL VB 400 200. 00 80, 000. 00
25 198001 | MPORTED BORROW VB 480 30. 00 14, 400. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 200 50. 00 10, 000. 00
27 (S) 203001 EROSI ON CONTRCL ( BLANKET) M 7,900 6. 00 47, 400. 00
28 (S) 034748 BONDED FI BER MATRI X ( ERCSI ON CONTRQOL) KG 2,370 1.50 3, 555. 00
29 (S) 203021 FI BER ROLLS M 2,500 9. 00 22,500. 00
30 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) % 2 262. 00 524. 00
31 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 1 877.00 877.00
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQL) KG 40 80. 00 3, 200. 00
33 260201 CLASS 2 AGCGREGATE BASE VB 280 100. 00 28, 000. 00
34 390102 ASPHALT CONCRETE (TYPE A) TONN 640 102. 00 65, 280. 00
35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 180 12. 00 2,160. 00
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 22 12. 00 264. 00
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 240 12. 00 2,880. 00



05- OM7404 Bl D245

05- SB- 1- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 25 12.00 300. 00
39 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.1 1, 200. 00 2,520. 00
40 049870 STEEL SOLDI ER PILE (HP 360 X 132) M 1, 639 250. 00 409, 750. 00
41 049871 1.2 M DRI LLED HOLE M 820 150. 00 123, 000. 00
42 (S) 500050 TI EBACK ANCHOR EA 115 5, 500. 00 632, 500. 00
43 (F) 049872 CLASS 2 CONCRETE ( BACKFI LL) VB 530 200. 00 106, 000. 00
44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.9 3, 500. 00 10, 150. 00
45 (F) 049873 M NOR CONCRETE ( COPI NG) MB 37 1, 400. 00 51, 800. 00
46 (F) 530100 SHOTCRETE VB 105 1, 500. 00 157, 500. 00
47 566012 ROADSI DE SI GN - TWD POST EA 1 200. 00 200. 00
48 (F) 575004 TI MBER LAGG NG VB 90 1, 600. 00 144, 000. 00
49 641136 600 MM PLASTI C Pl PE M 140 250. 00 35, 000. 00
50 664021 600 MM CORRUGATED STEEL Pl PE M 17 300. 00 5, 100. 00

(2.77 MM THI CK)
51 705045 600 MM STEEL FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
52 (F) 731517 M NOR CONCRETE ( GUTTER) M 86 60. 00 5, 160. 00
53 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 278 4.00 1,112. 00
54 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POCST) M 1, 830 23.00 42, 090. 00
55 820107 DELI NEATOR ( CLASS 1) EA 3 50. 00 150. 00
56 820118 GUARD RAI LI NG DELI NEATOR EA 8 100. 00 800. 00
57 820151 OBJECT MARKER (TYPE L-1) EA 1 600. 00 600. 00
58 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 210 89. 00 18, 690. 00
59 (SF)839521 CABLE RAI LI NG M 86 130. 00 11, 180. 00
60 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4, 800. 00 4, 800. 00
61 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,020 1.55 1, 581. 00
( SPRAYABLE)

62 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 96 11.85 1,137. 60
63 999990 MOBI LI ZATI ON LS LUMP SUM 243, 000. 00 243, 000. 00

TOTAL 2,537, 790. 60



05- OM7404 Bl D245
05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 08/ 05 06/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 30. 00 7800. 00 16. 00 4160. 00 10. 00 2600. 00
2 3, 000. 00 3000. 00 2,700. 00 2700. 00 2,500. 00 2500. 00
3 22, 000. 00 22000. 00 14, 500. 00 14500. 00 12, 500. 00 12500. 00
4 20. 00 5200. 00 10. 00 2600. 00 15. 00 3900. 00
5 2,750. 00 2750. 00 3, 022. 00 3022. 00 3, 500. 00 3500. 00
6 6, 100. 00 12200. 00 2,900. 00 5800. 00 4,500. 00 9000. 00
7 7.75 31000. 00 4.30 17200. 00 5. 00 20000. 00
8 2,400. 00 2400. 00 2,200. 00 2200. 00 2, 000. 00 2000. 00
9 56, 000. 00 56000. 00 35, 130. 00 35130. 00 50, 000. 00 50000. 00
10 27,000. 00 27000. 00 37,950. 00 37950. 00 75, 000. 00 75000. 00
11 140. 00 3780. 00 145. 50 3928. 50 150. 00 4050. 00
12 6. 60 12078. 00 3.20 5856. 00 7.00 12810. 00
13 4, 900. 00 4900. 00 183. 20 183. 20 4,100. 00 4100. 00
14 33. 00 4950. 00 22.80 3420. 00 30. 00 4500. 00
15 3, 400. 00 3400. 00 183. 40 183. 40 90. 00 90. 00
16 8. 00 3600. 00 5.40 2430. 00 15. 00 6750. 00
17 100. 00 6700. 00 59. 00 3953. 00 45. 00 3015. 00
18 20. 00 10800. 00 8. 40 4536. 00 14. 00 7560. 00
19 110. 00 1980. 00 113. 00 2034. 00 110. 00 1980. 00
20 20, 000. 00 20000. 00 23, 200. 00 23200. 00 20, 000. 00 20000. 00
21 200. 00 40000. 00 22.00 4400. 00 5. 00 1000. 00
22 240. 00 132000. 00 82. 00 45100. 00 90. 00 49500. 00
23 300. 00 103500. 00 47.00 16215. 00 105. 00 36225. 00
24 180. 00 72000. 00 436. 03 174412. 00 300. 00 120000. 00
25 140. 00 67200. 00 32.00 15360. 00 45. 00 21600. 00
26 50. 00 10000. 00 33. 00 6600. 00 40. 00 8000. 00
27 4.00 31600. 00 3. 60 28440. 00 4.00 31600. 00
28 3. 60 8532. 00 2.20 5214. 00 2.50 5925. 00
29 13. 00 32500. 00 11.90 29750. 00 12. 00 30000. 00
30 1, 000. 00 2000. 00 1, 220. 00 2440. 00 1, 085. 00 2170. 00
31 400. 00 400. 00 400. 00 400. 00 400. 00 400. 00
32 100. 00 4000. 00 50. 00 2000. 00 45. 00 1800. 00
33 90. 00 25200. 00 53. 00 14840. 00 60. 00 16800. 00
34 140. 00 89600. 00 69. 00 44160. 00 80. 00 51200. 00
35 16. 00 2880. 00 9. 00 1620. 00 8. 00 1440. 00
36 16. 00 352. 00 9. 00 198. 00 8. 00 176. 00
37 16. 00 3840. 00 9. 00 2160. 00 8. 00 1920. 00
38 16. 00 400. 00 9. 00 225. 00 8. 00 200. 00
39 2,200. 00 4620. 00 400. 00 840. 00 790. 00 1659. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

63
TOT

05- OM7404

05-SB-1-10
06/ 08/ 05
SECOND
Bl D AMOUNT

165. 00 270435. 00
550. 00 451000. 00
6, 350. 00 730250. 00
205. 00 108650. 00
5, 200. 00 15080. 00
1, 600. 00 59200. 00
1, 500. 00 157500. 00
550. 00 550. 00
1, 800. 00 162000. 00
300. 00 42000. 00
300. 00 5100. 00
5, 100. 00 5100. 00
140. 00 12040. 00
13. 00 3614. 00
20. 00 36600. 00
560. 00 1680. 00
120. 00 960. 00
800. 00 800. 00
110. 00 23100. 00
160. 00 13760. 00
5, 800. 00 5800. 00
2.00 2040. 00
14. 00 1344. 00
300, 000. 00 300000. 00
3, 280, 765. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

232.00 380248. 00

570. 00 467400. 00

18, 500. 00 2127500. 00

407. 00 215710. 00

2,400. 00 6960. 00

692. 00 25604. 00

611. 00 64155. 00

508. 00 508. 00

1, 140. 00 102600. 00

140. 00 19600. 00

344. 00 5848. 00

527. 00 527. 00

78. 00 6708. 00

3. 80 1056. 40

18. 40 33672. 00

39. 50 118. 50

22.50 180. 00

50. 00 50. 00

100. 00 21000. 00

147. 00 12642. 00

5, 400. 00 5400. 00

1.70 1734. 00

13. 40 1286. 40

194, 686. 00 194686. 00

4,264, 553. 40

NI NG BI DDERS
FOURTH
Bl D AMOUNT

500. 00 819500
430. 00 352600
9, 000. 00 1035000
376. 00 199280.
4, 500. 00 13050.
1, 150. 00 42550
1, 050. 00 110250.
400. 00 400
9, 780. 00 880200
180. 00 25200.
285. 00 4845
175. 00 175.
85. 00 7310.
5.00 1390.
20. 00 36600
36. 00 108.
22.00 176.
48. 00 48.
90. 00 18900
125. 00 10750.
5, 000. 00 5000
1.70 1734.
13. 00 1248.
375, 709. 00 375709
4,569, 493. 00

Bl D245
PACE 9
06/ 09/ 05



